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2 AIA Document A101 - 2017

Exhibit VII.A.2

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

Thirteenth day of January, Two Thousand Twenty-two
i arFwo-Thersand-Fwer

AGREEMENT madc as of the Eigth-day-ofh -the-ye

(In words. indicate day, month and vear.)

BETWEEN the Owner:
(Name. legal status, address and other information)

Clearview Local School District
4700 Broadway Avenue
Lorain, Ohio 44052

and the Contractor:
(Name, legal status. address and nther information)

SCQG lields, LLC.
10303 Brecksville Road
Brecksville, Ohio 44141

for the following Project:
(Name, location and detailed description)

Clearview Track and Fields

The Architect:
(Name, legal status. address and other information)

GPD Group

520 South Main Strect
Suite 2531

Akron, Ohio 44311

The Owner and Contracter agree as follows,

Hy-twer

ADDITIONS AND DELETIONS:

The author of this documenl has
added information needed for ils
completion. The author may also
have revised the iext of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as wel as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification

The parties should complete
A101®-2017. Exhibit A, Insurance
and Bonds. contemporaneously with
thi's Agreement. AlA Document
A201$-2017, General Conditions of
the Contract for Construction s
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary. and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement, and Modifications issued afier execution of this Agreement, all of which form the Contract, and are
as fully a part of the Contract as if attached to this Agreement or repeated hierein. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements,
ctther written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents 1o be the responsibility of others,

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
iCheck one of the following boxes.)

[} The date of this Agreement
[ ] A date set forth in a notice to proceed 1ssued by the Owner.

[X ] Lstablished as follows:
(Insert u date or a means to determine the date of commencement of the Woek )

March- #2022 January 13, 2022

It a date of commencement of the Work 1s not selected, then the date of commencemen shall be the date of this
Agreement,

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work

§ 3.3 Substantial Completion

§ 3.3.1 Subject 1o adjustments of the Contract Time as provided in the Contract Documents. the Contractor shall
diligently prosecute and achieve Substantial Completion of the entire Work:

(Check une of the following boxes and complete the necessary information.)
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Init.

[ ] Nof later than  { ) calendar davs from the daie of commencement of the Work.

[ X1 By the following date: September 16, 2022
Final completion shall be 30 calendar days after the date of Substantial Completion, subject to adjustments
of the Contract Time as provided in the Contract Documents.

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions ol the Work are
1o be completed prior to Substantial Compietion of the entire Work, the Contractor shall achieve Substantial
Completion of such portions by the lollowing dates:

Portion of Work Substantial Completion Date
N/A

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages. if
any. shall be assessed as set forth in Section 4.5,

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the
Contract. The Contract Sum shall be Three Million Seventy-Eight Thousand Eight Hundred Sixty-Nme and 86 100
($3,078.869.86 ). subject to additions and deductions as previded in the Contract Documents

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

ltem Price
None

§ 4.2.2 Subject 1o the conditions noted below. the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement,
(Insert below cach alternate and the conditions that must be met for the Owaer o accepl the alternate )

item Price Conditions for Acceptance

§ 4.3 Allowances, if any. included in the Contract Sum:
{ldentifi: each allowance.)

Item Price
§ 4.4 Untt prices, if any:
(hdentify the item and state the unit price and quantiey himeiations, if any, o which the unit price will be applicable.)

item Units and Limitations Price per Unit {$0.00)

§ 4.5 Liquidated damages, of any
(Insert terms and conditions for liquidated damages. if any.}

Failure 10 achieve Substantial Completion of the Work by the date specified in this Agreement. or modified by
Change Order in accordance with the Contract Documents, Entitles the Owner to retain or recover from the
Contractor, as liquidated damages and not as a penalty, the per diem amount of $500 until the Work 15 Complete

§4.5.1 Itis expressly understood that said sum per day is a fair estimate of the pecuniary damages which will be
sustained by the Owner in the event that the Work is not completed within the agreed time, or agreed extended time. Said
sum shall be considered as liquidated damages only and in no sense shall be considered a penalty. Failure to achieve
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Substantial Completion shall be considered a breach of Agreement. ltis expressly agreed as part of the consideration
that the Owner may deduct said sum from any payment made to the contract.

§4.5.2 Such damages shall be in addition to, and not in lieu of, any other rights or remedies Owner may have against
Contractor. If the Work is not substantially completed by the time stated above, no payments for Work completed
beyond that time shall be made until the Project reaches Final Completion,

§ 4.6 Other

(Insert provisions for bonts or other incemtives, if any. that might result in a change 1o the Contract Sum
None

ARTICLE § PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere it the Contract Documents.

§ 5.1.2 The period covered by each Application for Pavment shall be one calendar month ending on the last day of the
month.

§ 5.1.3 Provided that an Application for Payment is received by the Archutect not later than the last  day of a month,
the Owner shall make payment of the amount centified 10 the Contractor not later than the last  day of the following
month. If an Application for Payment is received by the Architect afier the application date fixed above, payment of
the amount certified shalt be made by the Owner not fater than 30 (thirty ) days afier the Archilect receives the
Application for Payment. The Architect may require additional information deemed necessary and appropriate
to substantiate the Application for Payment.

(Federal. state or local lavws may require payment withny a cortain period of time. )

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitied by the Contracior
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data 1o
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing
the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completton of cach portion of the Work as of the end of
the period covered by the Application for Payment,

§ 5.1.6 In accordance with AIA Document A201 ™. 2017, General Conditions of the Contract for Construction, and
subjuct 10 other pruvisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§ 5.1.6.1 The amount of cach progress payment shall first include

4 That portion of the Contract Sum properly allocable (o completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance
by the Owner, suitably stored off the site at a location agreed upon in writing: and

3 That pormon of Construction Change Directives that the Architect determines, in the Arclhitect’s
professional judgment, to be reasonably justified to the extend approved by the Owner in writing.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by
A The aggregate of any amounts previously paid by the Owner
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2 The amount, if any, for Work that remams uncorrected and for which the Architect has previously
withheld a Cemificate for Payment as provided in Armicle 9 of ALA Document A201-2017,

3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
uriless the Work has been performed by others the Contractor intends 10 pay;

4 For Work performed ar defects discovered since the last paymem application, any amount {for which
the Architect may withhold payment. or nulbify a Certificate of Payment in whole or in part. as provided
in Article 9 of AlA Document A201-2017 2017 or amounts certified by the Architect and disputed
by the Owner and

5 Retainage withheld pursuant 1o Section 5.1.7.

§ 5.1.7 Retalnage

§ 5.1.7.1 For each progress payment made prior 10 Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due

(Insert a percentage or amount to be wihheld as retainage from each Applicatton for Payment. The amount of
retainage may be limited by governing law )

eight percent (8%)

§ 5.1.7.1.1 The following items are not subject 10 retamage
iInsert anv items not subject to the withholding of retainage. such as general conditions, insurance. etc.)

N/A

§ 5.1.7.2 Reducuion or limitation of retainage, it any, shall be as follows:

{If the retainage established in Section 3.1.7.1 is to be modified prior 1o Substantial Completion of the entive Work,
ineluding modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
provisions for such modifications.)

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3_ upen Final Completion of the Waork, the Contractor may submit an
Application for Payment that includes the retainage withheld from prier Applications for Payment pursuant to this
Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as
follows:

{Insert any other conditions for release of retamage upon Substantial Completion.)

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additiona!l amounts in accordance with Article 9 of ATA Document A201 2017

§ 5.1.9 Except with the Owner's written prior approval, the Contracter shall not make advance payments 1o suppliers
for materials or equipment which have not been delivered and stored at the site

§ 5.1.10 If Owner is entitled to deduct liquidated damages or any other damages or amounts provided in the
Centract Documents, including clean-up fees, then Owner shall be entitled to deduct such liquidated damages,
amounts and fees at any time.

§5.1.11 1If Contractor fails or refuses to complete the Work, or has unscttled claims with Owner, any payment
to Contractor shall be subject to deduction for such amounts as the Architect if applicable, shall determine as
the cost for completing incomplete Work and the value of unsettled ¢laims.

§ 5.2 Final Payment
§ 5.2.1 Final pavment, constituting the entire unpaid balance of the Contract Sum, minus disputed sums, authorized
deductions and liquidated damages, shaltl be made by the Owner o the Contractor when
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Jd 0 the Contractor has tully perfonmed the Contract except for the Contractor’s responsibility to correct
Work as provided 1n Article 12 of AlA Document A201-2017, and to satisfy other requirements, if any,
which extend bevond final payment; and

2 afinal Certificate tor Payment has been issued by the Architect

3 Owner has voted 10 accept the Work and approve the Final Pavment

§ 5.2.2 The Owner’s final payment of undisputed sums to the Contractor shall be made no later than 30 days after
Owner voles o approve Final Payinent

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear imerest from the date payment is due at the rate stated below,
or in the absence thereof, at the legal rate prevailing from time to time al the place where the Project is located
(Insert rate of imerest agreed upon, if anv)

0 % zero

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of A[A Document A20H1-2017, undess the
parties appoint below another individual, not a party to this Agreement, 10 serve as the Imuial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initiaf Deciston Maker, if
other than the Architect.)

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by. mediation pursuant to Article 15 of AlA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box }

[ ] Arbitration pursuant to Scction 15 4 of AlA Document A201-2017

[X ] Lingation in a court of competent jurisdiction

[ ) Onther rSpecifi)

It the Qwner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in
writing 1o a binding dispute resolution method other than ingation, Claims will be resolved by litigation in a court of
competent junsdiction.

ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Conlractor as provided in Article 14 of ATA Document
A201-2017.

§ 7.1.1 If the Contract is terminated for the Owner's convenience in accordance with Article 14 of A1A Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

{(Insert the amount of. or method for determining, the fee, if any, pavable to the Contractor following a termination for
the Owner's comvenicnce.)

N/A
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§ 7.2 The Work may be suspended by the Owner as provided n Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference 1s made 1n this Agreement 10 & provision of AlA Document A201-2017 or another Contract
Documient, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:
(Name. address. email address, and other mpormation)

Mary Ann Nowak. Treasurer CFO
Clearview Local Schools

4700 Broadway

Lorain, Ohio 44052

§ 8.3 The Contractor’s representative:
{Name, address. email address, und other mfirmation)

Paul Franks

SCG Fields. LI.C

10303 Brecksville Road
Brecksville, Ohio 44141

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ 8.5 Insurance and Bonds
| § 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document

At101™-2017. Cost of Contractor's Bond shall be added via Change Order to this contract sum.

§ 8.5.2 The Contractor shatl provide bonds. meeting the requirements of Chio Revised Code Chapter 153 and
elsewhere in the Contract Documents.

| § 86
| N/A
§ 8.7 Other provisions:

§8.71 The Contractor shall be responsible to the Owner fur acts and omissions of the Contractor’s employees,
Subcontractors and their agens and emplovees. and other persons or entities performing portions of the Work for, on
behalf of. the Contractor or any o its Subcontractors As part of that responsibiluy, Contractor shall enforce the
Owner’s alcohol-free, drug-free, tobacco-free, harassment-free and weapon-free policies and zones, which will
require compliance with those policies and zones by Contractor’s emiployees, subcontractors, and all other persons
carrying out the Contract

§8.72 The Contractor may not assign s responsibilities, duties, obligations and rights under this Agreement, without
the express written consent of the Owner. This does not prevent Contractor from engaging subcontractors to perform
various phases of the Project. but Contractor shall be tully responsibly 1o Owner for the work, actions and omissions of
all such subcontractors.
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ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement s compnsed of the following documents:

A
.2
3 AlA Document A2010' 2017, General Conditions of the Comract for Construclion
4
| 6

5 Drawings

Number Title Date
See attached "Attachment A"

.b  Specifications

Section Title Date Pages
| See attached "Atachment B

Jd  Addenda, if any:

Number Date Pages

Portions of Addenda relating 10 brdding or propusal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are alse enumerated in this Anicle 9.

.5 Other Exhibits:
(Check all boxes that apply and include appropriate information identifving the exhibit where
required.)

[N/IA ] AIA Document E204'-2017, Sustainable Projects Exhibit, dated as indicated below:
{Insert the date of the E204-201 7 incorporated inte this Agreement.)

[ NfA ] The Sustainability Plan:

Title Date Pages

[ NIA 1 Supplementary and other Conditions of the Contract

Document Title Date Pages

8 Other documents, if any, listed below:
(Lixt here anv additional docunents thas are mtended o form part of the Contract Documents. Al4
Document A201 "W 2017 provides that the advertisement or inviation to bid. Instructions to Bidders,
sample forms. the Contractor's bid or propasal, portions of Addenda refating to bidding or propoesal
requirements, aid other informatien furnished by the Chwarer n anttcipation of receiving bids or
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proposals, are not part of the Contract Documents unless enwmerated in this Agreement. Any such
documents should be listed here only if intended 10 be pare of the Contract Bocuments.)

Exhibit C - Agreement Between Owner and Contractor

This Agreement entered into as of the day and year first writlen above

OWNEW (Signarure) CONTRACTOR (Sigrnaire}
Mary Ann Nowak Treasurer CFQ Potrrmc—scotmrs  Chris Franks, SCG Fields
(Printed name and title} {Printed name and tule)

President
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Additions and Deletions Report for
AIA® Document A1018 - 2017

This Additions and Deletions Repor, as defined on page 1 of the associated documenl, reproduces below all text the author has added
to the standard form AJA document in order to complete it. as well as any text the author may have added to or deleted from the onginal
AlA lext Added text s shown underlined. Deleted text rs indicated with a horizonta! line through the original AlA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not imncorporated inlo or constitule any parl
of the associaled AlA document. This Additions and Deletions Report and its associaled document wers generated simulaneously by
AlA software al 14 53:56 ET on 0%6#2022-()1/13/2022

PAGE 1 .
thirteenth day of January
AGREEMENT made as of the Egth-day-eofMareh in the year Two Thousand Twenty-two

(21

Clearview Local School District
4700 Broadway Avenue
Lorain, Ohio 44052

SCG Fields, LLC.
10303 Brecksville Road
Brecksville, Ohuo 44141

Clearview Track and Fields

GPD Group

520 South Main Street
Suite 2531

Akron, Ohio 44311
PAGE 2

[X_] Established as follows:

Januag 13, 2022

§ 3.3.1 Subject to adjustments of the Coniract Tune as provided in the Contract Documents. the Contractor shall
dibgently prosecute and achieve Substantial Completion ol the entire Work:
PAGE 3

{ X] By the tollowing daic: September 16, 2022
Final completion shall be 30 calendar days after the date of Substantial Completion, subject 1o adjustments
of the Contract Time as provided in the Contract Documents.
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§ 4.1 The Owner shall pay the Contractor the Contract Sum n current funds tor the Contractor’s performance of the
Contract. The Contract Sum shall be (§—Three Million Seventy-Erght Thousand Eight Hundred Sixty-Nine and
86/100 (53,078,869 86 ), subject to additions and deductions as provided tn the Contract Documents

Failure to achieve Substantial Completion of the Work by the date specified in this Agreement, or modified by
Change Order in accordance with the Contract Documents, Entitles the Owner to retain or recover from the
Contractor, as liquidated damages and not as a penalty, the per diem amount of $500 until the Work 1s Complete.

§4.5.1 It is expressly understood that said sum per day is a fair estimate of the pecuniary damages which will be
sustained by the Owner in the event that the Work is not completed within the agreed time, or agreed extended time. Said
sum shall be considered as llquldated damages only and in no sense shall be considered a penalty. Failure to achieve
Substantial Completion shall be considered a breach of Agreement. It is expressly agreed as part of the consideration
that t wnet may deduct said sum from any payment made to the contract.

§4.5.2 Such damages shall be in addition to, and not in lieu of, any other rights or remedies Owner may have against
Contractor. If the Work is not substantially completed by the time stated above, no payments for Work completed
beyond that time shall be made until the Project reaches Final Completion.

PAGE 4

None

§ 5.1.2 The period covered by each Application for Payment shall be one catendar month ending on the last day of the
month-oras-folews=month.

§ 5.1.3 Provided that an Application for Pavment 15 received by the Architect not later than the last day of a month,
the Owner shall make payment of the amount centified o the Contractor not later than the last day of the following
month_ If an Application for Payment 1s received by the Architect after the application date fixed above, payment of
the amount certified shall be made by the Owner not later than 30 thirty ) davs after the Architect receives the

Application for Payment. The Architect mav require additional information decmed necessary and appropriate
to substantiate the Application for Payment.

3 That portion of Construction Change Iirectives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justfred-justified to the extend approved by the Owner in
writing,

PAGE 5

4 For Work performed or defects discovered since the fast payment application, any amount lor which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided
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i Article 9 of ATA Document A2H—2HF-A201-2017 2017 or amounts certified by the Architect
and disputed by the Owner and

eight percent {8%)

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial-Final Completion of the Work, the Contractor
may submit an Application for Payment that includes the retainage withheld from prior Applications for Payment

pursuant to this Section 5.1.7, The Apphcation for Payment submiited at Substantial Completion shall not include

retainage as follows:

§ 5.1.9 Except with the Owner's written prior approval. the Contractor shafl not make advance payments to suppliers
for materials or equipment which have not been debivered and stored at the site

§ 5.1.10_If Owner is entitled to deduct liguidated damages or any other damages er amounts provided in the

Contract Documenis, including clean-up fees, them Owner shall be entitled to deduct such liguidated damages,
amounts and fees at any time.

§5.1.11_If Contractor fails or refuses te complete the Work, or has unseitled claims with Owner, any payment
to Contractor shall be subject to deduction for such amounts as the Architect if applicable, shall determine as
the cost for completing incomplete Work and the value of unsettled claims.

§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, minus disputed sums, authorized
deductions and liguidated damages. shall be made by the Owner to the Contractor when
PAGE 6

.2 afinal Certificate for Payment has been issued by the Architect
3 Owner has voted to accept the Work and approve the Final Payment

§ 5.2.2 The Owner's final paymem of undisputed sums 1o the Contracter shall be made no later than 30 day s after the
ssvance-oftheArchiteetsfinal-Certficute for Pavmeni—or-as-follows-Owner voles to approve Final Payment,

0 %y zero

[X_] Litigation in a court of competent junsdiciion

NA
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Mary Ann Nowak, Treasurer CFO
Cleanview Local Schools

4700 Broadway
Lorain, Ohie 44052

Paul Franks

SCG Fields, LLC

10303 Brecksville Road
Brecksville, Ohio 44141

§ 8.5.1 The Owner and the Contractor shall purchase and maimntain msurance as set forth in ALA Docurnent

§ 8.5.2 The Contractor shall provide bords-asserforthinAtA-Document M 2047 Exhibit-A—bonds, meeting the
requirements of Ohio Revised Code Chapter 153 and elsewhere i the Contract Documents,

§ '8.6

§8.71 The Contractor shall be responsible to the Owner for acts and omussions of the Contractor's employees,

Subcontractors and their agents and emplovees, and other persons or entities performing portions of the Work for, on
behalf of, the Contractor or any of its Subcontractors, As part of that responsibility, Contractor shall enforce the
Owner’s alcohol-free, drug-free, tobagco-free, harassment-free and weapon-free policies and zones, which will

require compliance with those policies and zones by Contractor’s employees, subcontractors, and all other persons

camrying out the Contract,

8.72 The Contractor may not assign its responsibilities, duties, obligatiens and rights under this Agreement, without
the express written consent of the Owner. This does not prevent Contractor from engaging subcontractors to perfonn
various phases of the Project, but Coniractor shall be fully responsibly 10 Owner for the work, actions and onissions of
all such subcontractors.
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NA

See attached "Attachment A"

See attached "Aunachment B”

[ NFA_] AIA Document E204T™-2017, Sustainable Projects Exhibit, dated as indicated below;

[ NJA_] The Sustainabilitv Plan:

[ N/A_] Supplementary and other Conditions of the Contract:
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Certification of Document’s Authenticity
AIA® Document D401™ - 2003

I, Russell Gayheart, hereby centify, to the best of my knowledge, information and belief. that | ereated the attached
final document simultaneously with its associated Additions and Deletions Report and this certification at 14:53:56
ET on (03 07 2022 under Order No. 0246657065 from ALA Contract Documents sottware and that in preparing the
attached final document | made no changes 1o the original text ot AIA® Document A101™ - 2017, Standard Form of
Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, as published by the AlA
in its software, other than those additions and deletions shown in the associated Additions and Deletions Report

Dl

(Sighed) 1

Proveet  tlewsgrz - G Groyr
(Title) ' !

tme ) 4, 2022

(Dated}

AlA Document D401™ - 2003. Copynghtl © 1992 and 2003 by The Amencan Instiute of Architects. All rights reserved
This docurnant was produced by AlA 1
software al 14:53:56 ET on 03/07/2022 under Order No 0246657065 which expires on 07/18/2022, is nol for resale, 1s kicensed for one-time use only, and may only
be used in accordance with the AlA Contracl Documents® Terms of Service. To repart copyfight violalions, e-mail copyright@aia.org
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ATTACHMENT A

INDEX
C-001 CIVIL GENERAL NOTES
C-010 SWPP NOTES AND DETAILS
C-011 SWPP PLAN
C-012 STORMWATER MANAGEMENT ACCESS EASEMENT
C-101 DEMOLITION PLAN
c-111 SITE PLAN
C-121 GRADING PLAN
C-122 DETENTION BASIN PLAN
C-131 UTILITY PLAN
C-132 STORM SEWER PROFILES
C-501 DETAILS
C-502 DETAILS
C-503 DETAILS
C-504 DETAILS
S-001 GENERAL STRUCTURAL NOTES
S-002 SPECIAL INSPECTIONS
S-100 FOUNDATION PLANS
5-111 ROOF FRAMING PLANS
S-501 FOUNDATION SCHEDULES AND DETAILS
$-510 SECTIONS & DETAILS
S-511 FRAMING DETAILS
AD-101 DEMOLITION PLANS
A-101 HOME DUGOUT PLANS
A-102 VISITOR DUGOUT PLANS
A-103 PRESS BOX PLANS
A-201 HOME DUGOUT - EXTERIOR ELEVATIONS
A-202 VISITOR DUGOUT - EXTERIOR ELEVATIONS
A-203 PRESS BOX - ELEVATIONS
A-301 BUILDING AND WALL SECTIONS
A-501 DETAILS
A-601 H}S DETAILS
P-101 PLUMBING PLAN
M-101 MECHANICAL PLAN
E-101 LIGHTING PLAN

ES-101 PRELIMINARY ELECTRICAL SITE PLAN



INDEX

DIVISION 02 - EXIS DITIONS
02 41 16 - Structure Demolition

DIVISION 03 - NCRETE
03 30 00 - Cast-In-Place Concrete

DIVISION 04 - MASONRY
04 20 00 - Unit Masonry

DIVISION 05 - METALS
05 12 00 - Structural Metal Framing
05 31 00 - Steel Decking
05 40 00 - Cold Formed Metal Framing
05 52 13 - Pipe and Tube Railings

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES

05 10 00 - Rough Carpentry
06 16 00 - Sheathing
06 40 23 - Interior Architectural Woodwork

DIVISION 07 — THERMAL AND MOISTURE PROTECTION

07 21 00 - Thermal Insulation
07 21 19 - Foamed-In-Place Insulation
07 25 00 - Weather Barriers

07 41 13.16 - Standing- Seam Metai Roof Panels

07 42 13.13 - Formed Metal Wall Panels
07 42 93 - Soffit Panels

07 62 00 - Sheet Metal Flashing and Trim
07 71 00 - Roof Specialties

07 71 29 - Manufactured Roof Expansion Joints

07 72 53 - Snow Guards
07 92 00 - Joint Sealants

DIVISION 08 - OPENINGS
0811 13 - Hollow Metal Doors and Frames
08 14 16 - Flush Wood Doors
08 31 13 - Access Doors and Frames
08 36 13 - Sectional Doors
08 51 13 - Aluminum Windows
08 71 00 - Door Hardware
08 80 00 - Glazing
08 91 19 - Fixed Louvers
08 95 16 - Wall Vents
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DIVISION 09 — FINISHES
09 22 16 - Non-Structural Metal Framing
09 29 00 - Gypsum Board
09 65 13 - Resilient Base and Accessories
09 68 13 - Tile Carpeting
09 72 00 - Wall Coverings
09 91 13 - Exterior Painting
09 91 23 - Interior Painting
09 96 00 - High-Performance Coatings

DIVISION 10 - SPECIALTIES
10 14 00 - Signage
10 14 19 - Dimensional Letter Signage
10 14 23.16 - Room Identification Signage
10 28 00 - Toilet, Bath, and Laundry Accessories
09 44 16 - Fire Extinguishers

D 12 - FURNISHINGS
12 36 23.13 - Plastic-Laminate Clad Countertops

DIVISION 13 — SPECIAL CONSTRUCTION
13 34 16 - Grandstand and Bleacher System

DIVISION 22 - PLUMBING
22 05 23 - General-Duty Valves for Plumbing Piping
22 05 29 - Hangers and Supports for Plumbing Piping and Equipment
22 05 53 - Identification for Plumbing Piping and Equipment
22 07 00 - Plumbing Piping Insulation
22 11 16 - Domestic Water Piping
22 11 19 - Domestic Water Piping Specialties
22 11 23.21 -Domestic Water Pumps
22 13 16 - Sanitary Waste and Vent Piping
22 13 19 - Sanitary Waste Piping Specialties
22 14 13 - Storm Drainage Piping
22 14 23 - Storm Drainage Piping Specialties
22 15 23 - Facility Natural-Gas Piping
22 34 00 - Fuel-Fired, Domestic Water Heaters
22 40 00 - Plumbing Fixtures

DIVISION 23 - HEATING VENTILATING AND AIR CONDITIONING
23 05 13 - Common Motor Requirements for HYAC Equipment

23 05 93 - Testing, Adjusting, and Balancing for HVAC
23 07 13 - Duct Insulation

23 09 00 - Instrumentation and Control for HVAC

23 09 01 - HVAC Instrumentation Cable and Wire

23 09 93 - Sequence of Qperations for HVAC

23 31 13 - Metal Ducts

23 33 00 - Air Duct Accessories

23 34 23 - HVAC Power Ventilators

23 37 13 - Diffusers, Registers, and Grilles

23 55 33.16 - Gas-Fired Unit Heaters
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23 72 00 - Air-to-Air Energy Recovery Equipment
23 74 16.11 - Packaged, Small Capacity, Rooftep Air-Conditioning Units
23 82 39.19 - Electric Unit heaters

DIVISION 26 — ELECTRICAL
26 00 60 - Electric Service Entrance
26 2 10 - Equipment Connections and Coordination
26 05 19 - Low-Vaoltage Electrical Power Conductors and Cables.
26 05 26 - Grounding and Bonding for Electrical Systems
26 05 29 - Hangers and Supports for Electrical Systems
26 05 33 - Raceways & Boxes
26 05 43 - Underground Ducts and Raceways for Electrical Systems
26 05 44 - Sleeves and Sleeve Seals for Electrical Raceways and Cabling
26 5 53 - Identification for Electrical Systems
26 05 70 - Overcurrent protective device coordination and ARC Flash Study
26 09 23 - Lighting Control Devices
26 22 00 - Low-Voltage Transformers
26 24 16 - Panelboards
26 27 26 - Wiring Devices
26 28 16 - Enclosed Switches and Circuit Breakers
26 51 19 - LED Interior Lighting
26 52 19 - Emergency and Exit Lighting

DIVISION 27 - COMMUNICATIONS
27 00 00 - Technology Scope of Work

27 10 00 - Structured Cabling

DIVISIO - ELECTRONI AFETY AND SECURITY
28 10 00 - Access Control
28 20 00 - Video Surveillance
28 31 11 - Building Intrusion Detection
28 40 00 - Fire Detection and Alarm

DIVISION 31 - EARTHWORK
31 05 19 - Geosynthetics

31 10 00 - Site Clearing
31 20 00 - Earth Moving
31 23 19 - Dewatering

DIVISION 32 - EXTERIOR IMPROVEMENTS
32 12 16 - Asphalt Paving
32 13 13 - Concrete Paving
32 13 73 - Concrete paving joint sealants
32 31 13 - Chain Link fence and gates
32 91 13 - Soil Preparation
32 92 00 - Turf and Grasses

DIVISION 33 ~ UTILITIES
33 05 00 - Common Work Results for Utilities
33 11 00 - Water Distribution
33 30 00 - Sanitary Sewers
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33 41 00 - Storm Utility Drainage Piping
33 46 00 - Subdrainage

Appendix
Geotechnical Report
Storm Water Report



‘EXHIBIT C’

Demolition and Site Grading:

Work shall be in conjunction with Track, Stadium Field, and Baseball/Softball Fields.

Furnish and install all temporary erosion contrel devices and structures required. These materials will
be removed upon conclusion of project.

Demo and remove foul poles and backstops.

Remove existing irrigation system.

Demo and remove dugouts.

Remove landscape timber walls.

Remove pitcher/batter cage.

Salvage shed for relocation. Final location by others.

Demolition and removal of all existing fencing. New fencing to be installed by others.

Demo and remove existing goal posts, scoreboard, flagpole, and all associated foundations.

Demo and remove existing storm line and storm structures. Seal storm structures as noted.

Remove concrete shot put and discus pads, including discus cage.

Remove runways, pads, and sand pits for track events.

Remove all existing chain link fence. New fencing by others.

Remove existing track surfacing, asphalt, and base.

Remove existing gravel drive.

Remove existing topsoil and subsoils from within current project limits to meet required subgrade
elevations for new surface eenstruetion. Topsoil shall be stockpiled for future respreading. Spoils to
be hauled to an offsite location.

All earthwork, grading, and excavation required to establish proposed extended dry detention basin
with micro pools. All liners, fabrics, structures and aggregate by others.

Fumnish and install new gravel drive at proposed location along detention basin

Provide all layout and supervision required for our work.

Football Field Synthetic Turf Conversion:

Proof-roll subgrade. (Note: if unstable or unsuitable subgrade soils are uncovered during proof-roil
process, removal and replacement of these soils or other recommended subgrade remediation will be
performed at an agreed upon increase in cost.)
Fine grade playing field subgrade with laser-controlled equipment to specified tolerances.
Fumish and install 6” x 12” curb and wood turf nailer along perimeter of turf area to secure turf
Install new drainage base system for synthetic turf field consisting of:
» New perforated HDPE sub-drainage collector pipe system. Collector system is to connect
to existing storm water structure within playing field limits;
»  Note: Excludes exfiltration trenches or detention chambers.
» 1”x12” composite drains spaced at 20° centers, outletting into new collector drains;
» Nonwoven geotextite liner over entire field subgrades and for lining trenches of collector
drains;
» 6" porous aggregate drainage base layer consisting of 5” base stone and 1” topping stone
layers, laser graded to a tolerance of 4" in 10’ and compacted to proper density
Furnish and install et Global Synthetic Turf System with Brock SP14 Shock Attenuation Pad
e Shock Pad System - Brock SP14 (14mm) shock pad system to be installed under synthetic turf
o Turf System - Synthetic turf installation to be complete to include standard football inlays, soccer
inlays, and tick marks for unified lacrosse. Included will be end zone lettering reading

Page 1 of 4
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“CLEARVIEW” and “CLIPPERS”, as well as a custom Clearview midfield logo. SCG will
prepare shop drawings for Owner approval before final turf manufacturing takes place.
» Furnish and install sand / rubber infill system.
» Seams shall be glued/sewn per manufacturer’s recommendation.
» Includes 8-year manufacturer’s warranty.
> Based on synthetic turf area of 93,860 SF.
e  Furnish and install two (2) field goal / soccer goal combination systems
o Furnish and install end line field goal netting behind each field goal and two (2) field goal post pads.
e Provide all layout and supervision required for our work.

Track Resurfacing and Field Events:

¢  Work shall be in conjunction with turf field.

¢ Proof-roll subgrade. (Note: if unstable or unsuitable subgrade soils are uncovered during proof-roll
process, removal and replacement of these soils or other recommended subgrade remediation will be
performed at an agreed upon increase in cost.)
Prep for new track.
Install 6 inches ODOT 304, with 2 inch ODOT 402 Asphaltic Pavement Leveling Course and 1 inch
ODOT 404 Asphaltic Pavement Wearing Course.
Furnish and install black base mat polyurethane track surface with OHSAA/NFHS markings.
Furnish and install concrete long jump runways, complete with concrete curbing and sand pits, and
pole vault, including one {1) long jump take-off board and one (1) pole vault box.

» Furnish and install two (2) concrete pads and rings for discus and shot-put field events.
Furnish and install one (1) discus cage.

Baseball Field Seeded Natural Grass & Synthetic Turf Mix Conversion (Approx. 104,420 SF):

e  Work shall be in conjunction with Track and Field.

e  Proof-roll subgrade. (Note: if unstable or unsuitable subgrade soils are uncovered during proof-roll
process, removal and replacement of these soils or other recommended subgrade remediation will be
performed at an agreed upon increase in cost,)

Fine grade playing field subgrade with laser-controlled equipment to specified tolerances
Construet Furnish new synthetic turf infield consisting of:
o Fumish and install 6” x 12 curb and wood turf nailer along perimeter of turf area to
secure turf.
o Install new drainage base system for synthetic turf field consisting of:

* New perforated HDPE sub-drainage collector pipe system. Collector system is to
connect to new storm system structure within 50 feet of infield, installed by
others.

o Note: Exclude exfiltration trenches or detention chambers

» }”x12” composite drains spaced at 20’ centers, outletting into new collector
drains;

* Nonwoven geotextile liner over entire field subgrades and for lining trenches of
collector drains

= 6" porous aggregate drainage base layer consisting of 5” base stone and 1”
topping stone layers, laser graded to a tolerance of 4™ in 10’ and compacted to
proper density.

¢ Fumish and install ACT Global Nolan Ryan Synthetic Turf System:

Page 2 of 4
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o  Turf System - Synthetic turf installation to be complete to include base lines and eight (8)
batter box and pitching plant foot replacement panels. SCG will prepare shop drawings for
Owner approval before final turf manufacturing takes place.
» Furnish and install sand / rubber infill system.
» Seams shall be glued/sewn per manufacturer’s recommendation.
» Includes 8-year manufacturer’s warranty.
» Based on synthetic turf area of 26,320 SF.
»  NOTE: Excludes any equipment for bullpens.

Install new outfield irrigation system.

Respread topsoil in outfield.

Sod ten (10) foot band around synthetic turf infield and seed the balance of the outfield.

Furnish and install one (1) batting cage per drawings.

Provide all layout and supervision required for our work.

Softball Field Seeded Natural Grass & Synthetic Turf Mix Conversion:

Work shall be in conjunction with Track and Field.
Proof-roll subgrade. (Note: if unstable or unsuitable subgrade soils are uncovered during proof-roll
process, removal and replacement of these soils or other recommended subgrade remediation will be
performed at an agreed upon increase in cost,)
Fine grade playing field subgrade with laser-controlled equipment to specified tolerances.
Install Construet new synthetic turf infield consisting of:
o Fumish and install 6” x 12” curb and wood turf nailer along perimeter of turf area to
secure turf.
o Install new drainage base system for synthetic turf field consisting of:
= New perforated HDPE sub-drainage collector pipe system. Collector system is to
connect to new storm structure within 50 feet of infield, installed by others.
o Note: Excludes exfiltration trenches or detention chambers
= 1”x12” composite drains spaced at 20’ centers, outletting into new collector
drains;
= Nonwoven geotextile liner over entire field subgrades and for lining trenches of
collector drains
® 6" porous aggregate drainage base layer consisting of 5” base stone and 1”
topping stone layers, laser graded to a tolerance of %™ in 10’ and compacted to
proper density.
¢ Furnish and install ACT Glebal Nolan Ryan Synthetic Turf System:
e  Turf System - Synthetic turf installation to be complete to include base lines and eight (8)
batter box and pitching plant foot replacement panels. SCG will prepare shop drawings for
Owner approval before final turf manufacturing takes place.
> Furnish and install sand / rubber infill system.
> Seams shall be glued/sewn per manufacturer’s recommendation.
» Includes 8-year manufacturer’s warranty.
> Based on synthetic turf area of 14,200 SF.
Install new outfield irrigation system.
Respread topsoil in ocutfield.
Sod ten (10) foot band around synthetic turf infield and seed the balance of the outfield.
Furnish and install natural grass seed for full outfield within perimeter of field fencing
Furnish and install one (1) batting cage per drawings.
Provide all layout and supervision required for our work.
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Exclusions:

The following is excluded from current contract scope -

1.
2.

©wNO AW

11

18.

Any work scope not specifically listed above.

Removal and/or replacement of unstable or unsuitable subgrade material, or any form of
chemical modification to unstable or unsuitable subgrade material.

Rock excavation.

Handling and removal of hazardous wastes.

Removal and/or relocation of existing utilities.

Repairs or replacement of any existing drives damaged by truck access.

Storm sewer system outside of playing field limits.

Sanitary sewer system.

All water service except playing field irrigation.

. Fencing.

. Backstops.
12.
13.
14.
15.
16.
17.

Bleachers.

Press box.

Electrical and related conduit.

Scoreboards.

Topsoil respread, landscaping and seeding outside of playing fields.

Acquisition of permits, permit fees or any third-party engineering services required for any
permits. This includes any storm water management calculations or additional structures
required by local or state permitting authorities.

Sales tax.
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